

IOWA DEPARTMENT OF NATURAL RESOURCES
LAND & WATERS BUREAU
WALLACE STATE OFFICE BUILDING

ADDENDUM No. 1

GREEN VALLEY STATE PARK
PAVEMENT REPAIR REBID
UNION COUNTY, IOWA
PROJECT NUMBER: 17-04-88-06

NOVEMBER 9, 2018

This Addendum is issued to modify, explain or correct the original Drawings and Specifications, and is hereby made a part of the Contract Documents. Please attach this Addendum to the Project Manual in your possession. Insert the number and issue date of this Addendum in the blank space provided on the Proposal Form.

PLANS:

- A. Sheet A.01 - "PAVEMENT MAINTENANCE FOR" changed to "PAVEMENT REPAIR - REBID FOR" in COVER SHEET block, and blocks on ALL sheets. Revision 1, BLF, 11/07/18, added to REVISION block.
- B. Sheet C.01 - In the ESTIMATED PROJECT QUANTITIES, items added or change:
 - 2113 - SUBGRADE STABILIZATION MATERIAL, POLYMER GRID - 208 SY, added.
 - 2306 - ASPHALT EMULSION FOR FOG SEAL (PAVEMENT) changed from 709 GAL to 901 GAL.
 - 2518 - SAFETY CLOSURE, changed from 12 EACH to 13 EACH.
 - 2528 - FLAGGERS has been deleted.
 - 2528 - PILOTS CARS has been deleted.
 - 2529 - PATCHES, FULL-DEPTH FINISH, BY AREA, 5" HMA, 215 SY, has been changed to 2529 - PATCHES, FULL-DEPTH FINISH, BY AREA, 6-INCH HMA, 208 SY.
 - 2529 - PATCHES, FULL-DEPTH FINISH, 5-IN, BY COUNT, 5 EACH, has been changed to 2529 - PATCHES, FULL-DEPTH FINISH, 6-INCH, BY COUNT, HMA, 3 EACH.
 - 2530 - HOT MIX ASPHALT (PARTIAL DEPTH PATCH MATERIAL), 11 TON, has been added.
 - 2530 - REGULAR PARTIAL DEPTH HOT MIX ASPHALT FINISH PATCHES, BY AREA, 40 SY, has been added.
 - 2541 - SEALER MATERIAL (HMA SURFACES), changed from 805 TON to 805 LB.
 - 2543 - TRANSVERSE JOINT REPAIR, changed from 66 TON to 86 TON.
- C. Sheet C.01 - In the Estimate Reference Information, Item 1 - A. 6-inch depth at 10' X 80' patch, has been added. 2 - A. 6-inch depth at 10' X 80' patch, has been added. Item 3 - A, Use asphalt emulsion grade CSS-1 or SS-1, dilute with 4 parts water. Apply at a rate of 0.15 GAL/SY, has been changed to Item 4 - A, Use asphalt emulsion grade CSS-1 or SS-1, dilute with 3 parts water. Apply at a rate of 0.15 GAL/SY. Item 3 - b, Fog seal all DNR HMA roads, has been changed to Item 4 - B, Fog seal all DNR HMA roads. Item 5 - A. 14 day advance notice of all road closures, has been added. Item 8 - A, 5 - inch depth, has been changed to Item 7, 8 - A, 6 - inch depth.

- D. Sheet D.02 - 15' X 20' P.D. HMA Patch 2 Each, has been added. 14' X 250' section of pavement has been added. The location of the 20' X 150', 2 TJ repairs, has been moved.
- E. Sheet D.03 - NO CHANGES.
- F. Sheet D.04 - 15' X 20' HMA patch deleted. 15' X 20' HMA patch deleted. 10' X 80' HMA patch, 14.3 CY Class 10, 25 Ton Special Backfill, has been changed to 10' X 80' F.D. HMA patch, 14.3 CY Class 10, 28 Ton Special Backfill, 89 SY Polymer grid.
- G. Sheet D.05 - NO CHANGES.
- H. Sheet D.06 - 4' X 110' HMA patch, changed to 4' X 110' F.D. HMA patch, 49 SY Polymer grid. 5' X 18' HMA patch, changed to 5' X 18" F.D. HMA patch, 10 SY Polymer grid.
- I. Sheet D.01 - "SAFETY CLOSURE (1)", and location, added.

DISCARD OLD SHEETS, A.01, C.01, D.02, D.04, D.06 AND REPLACE WITH ATTACHED SHEETS A.01, C.01, D.02, D.04, D.06.

SPECIFICATIONS:

SPECIAL NOTICE TO CONTRACTORS:

- A. Project Estimate has changed from \$110,000 to \$140,000.

PROPOSAL:

- A. Amount of Proposal Guarantee has changed from \$6,250.00 to \$12,500.00.
- B. Liquidated Damages Per Day has changed from \$100 to \$200.
- C. Change item 3 quantity from 709 GAL to 901 GAL.
- D. Previous item 6, FLAGGERS, 10 EA, and item 7, PILOT CARS, 5 EA, have been deleted. Items 8 - 13 have updated to items 6 - 11, respectively.
- E. Change previous item 8, now item 6, 2529 - PATCHES, FULL-DEPTH FINISH, 5", BY COUNT, HMA from 5" to 6-INCH. And change quantity from 215 SY to 208 SY.
- F. Change previous item 9, now item 7, 2529 - PATCHES, FULL-DEPTH FINISH, 5-IN., BY COUNT, HMA, from 5-IN. to 6-INCH. And change quantity from 5 EA to 3 EA.
- G. Change previous item 13, now item 11, 2543 - TRANSVERSE JOINT REPAIR, quantity from 66 TN to 86 TN.
- H. Add item 14, 2113 - SUBGRADE STABILIZATION MATERIAL, POLYMER GRID, 208 SY.
- I. Add item 15, 2530 - HOT MIX ASPHALT (PARTIAL DEPTH PATCH MATERIAL), 11 TON.
- J. Add item 16, 2530 - REGULAR PARTIAL DEPTH HOT MIX ASPHALT FINISH PATCHES, BY AREA, 40 SY.

CONTRACT:

- A. Liquidated damages has changed from One hundred and \$100 to Two hundred and \$200, respectively.

DISCARD OLD SPECIAL NOTICE TO CONTRACTOR, PROPOSAL, CONTRACT AND USE ATTACHED SPECIAL NOTICE TO CONTRACTOR, PROPOSAL AND CONTRACT.

SPECIAL NOTICE TO CONTRACTORS

Contractor is responsible for contacting State Stormwater program coordinator (515-725-8417) for information relating to stormwater permit that is necessary if construction activities disturb one acre or more.

Project Estimate: \$140,000.00

Funding Source: Parks and Institutional Roads

Direct questions concerning the Project Design, Drawings and Specifications to:

Bruce Flippin, P.E.
Design Engineer
502 East 9th Street
Des Moines, IA 50319
Ph: (515) 689-8009
Bruce.flippin@dnr.iowa.gov

Direct questions concerning Site Review and Project Inspection to:

Mark Johnson
District Engineer
Ph: (515) 250-3713
Mark.johnson@dnr.iowa.gov

Direct questions concerning Bidding and Contract Procedures to:

Kim Bohlen, DNR Procurement
Wallace State Office Building
Des Moines, Iowa 50319-0034
Telephone: 515/725-0733
Fax: (515) 725-8202

In accordance with House File 2622 implemented by Iowa Code Sections 442.42 (15) & (16) and 422.47.47(5), Contractors may purchase qualifying items for work on this contract exempt from sales tax. The DEPARTMENT will issue an authorization letter and exemption certificate to the prime contractor and each approved subcontractor. *Complete information on qualifying materials and supplies can be found at www.state.ia.us/tax, the Iowa Department of Revenue and Finance (IDRF) Web site. Links are found in the Business Taxes and Local Government categories. 701 IAC 19.1-20 is found in Tax Research/Tax Research Library.*

Recorded bid results can be accessed at <https://programs.iowadnr.gov/engreal/projectlist.asp>. Printed bid tabs will not be available for 3 working days after the Letting date.

Time and Date of Letting **11:00 AM, November 15, 2018**

PROPOSAL

Project Description and Location

Project No. **17-04-88-06**

**PAVEMENT REPAIR REBID
GREEN VALLEY STATE PARK
UNION COUNTY, Iowa**

Proposal of: _____
(Name of Bidder)

Located at: _____
(Address) (Telephone include area code)

Amount of Proposal Guarantee	Specified completion date or Number of Working Days	Approx. or Specified Starting Date or Number of Working Days	Liquidated Damages Per Day
\$12,500.00	9/30/2019	N/A	\$200

The undersigned hereby agrees, if awarded the contract, to execute the proposed contract and to furnish an approved performance bond in a amount not less than 100 percent of the contract award within 30 days after the date of approval of award of the contract, and to provide all labor, materials, and equipment required to complete the project designated above, for the price hereinafter set forth, in strict compliance with the contract documents prepared by the Iowa Department of Natural Resources.

The undersigned agrees, if awarded the contract, to commence the work within a reasonable time after the preconstruction conference or by the specific starting date, if so specified, and to complete the work within the contract period, or to pay liquidated damages in the amount stipulated herein for each calendar day the work remains uncompleted after the expiration of the contract period or any authorized reduction thereof.

A proposal guarantee in the amount stipulated herein is included with this proposal, to be forfeited to the Iowa Department of Natural Resources if the undersigned fails to execute the contract and furnish an approved performance bond, if awarded the contract.

By virtue of statutory authority, preference will be given to products and provisions grown and coal produced within the state of Iowa, and also, a resident bidder shall be allowed a preference against a nonresident bidder from a state or foreign country which gives or requires a preference to bidders from that state or foreign country on projects in which there are no federal funds involved.

BY

(Iowa Contractor Registration No.) (Signed) (Date)

(FID/EIN/SSN) (Phone Number) (Fax Number)

(Email Address)

By signing and submitting the proposal, the bidder:

1. Gives an unsworn declaration on behalf of each person, firm, association, partnership, or corporation has not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with such contract, and is not under debarment currently by the Federal government for a criminal violation which is reasonably related to bidding and contracting procedures; and

2. Affirms to have examined the plans, specifications, and job site to become acquainted with the adjacent areas, means of approach to the site, conditions of the actual job site, and the facilities for delivering, storing, placing, and handling of materials and equipment.

SCHEDULE OF PRICES

Project Description and Location

PAVEMENT REPAIR REBID, GREEN VALLEY STATE PARK, UNION COUNTY

Name of Bidder

THE "UNIT PRICE" AND "AMOUNT" COLUMNS MUST BE FILLED IN FOR THIS PROPOSAL TO BE CONSIDERED COMPLETE. IF THERE IS A DISCREPANCY BETWEEN UNIT BID PRICES, EXTENSIONS, OR TOTAL AMOUNTS OF BID, THE UNIT PRICES SHALL GOVERN.

Item No.	Description	Estimated Quantity	Unit Price	Amount
1	2102 - SPECIAL BACKFILL	28 TN		
2	2102 - EXCAVATION, CLASS 10, ROADWAY AND BORROW	15 CY		
3	2306 - ASPHALT EMULSION FOR FOG SEAL (PAVEMENT)	901 GAL		
4	2518 - SAFETY CLOSURE	12 EA		
5	2528 - TRAFFIC CONTROL	1 LS		
6	2529 - PATCHES, FULL-DEPTH FINISH, BY AREA. 6-INCH HMA	208 SY		
7	2529 - PATCHES, FULL-DEPTH FINISH, 6-INCH., BY COUNT, HMA	3 EA		
8	2533 - MOBILIZATION	1 LS		
9	2541 - CRACK AND JOINT CLEANING AND SEALING (HMA SURFACES)	2.3 MI		
10	2541 - SEALER MATERIAL (HMA SURFACES)	805 LB		
11	2543 - TRANSVERSE JOINT REPAIR	86 TN		
12	2113 - SUBGRADE STABILIZATION MATERIAL, POLYMER GRID	208 SY		
13	2530 - HOT MIX ASPHALT (PARTIAL DEPTH PATCH MATERIAL)	11 TN		
14	2530 - REGULAR PARTIAL DEPTH HOT MIX ASPHALT FINISH PATCHES, BY AREA	40 SY		
Total				

Bidder Acknowledges Receipt of Any Issued Addenda Below (Number and Date) Addendum #1 (11/9/2018)	List of Subcontractors (Attach additional pages, if necessary)
---	---

**GREEN VALLEY STATE PARK
PAVEMENT REPAIR REBID
PROJECT NO. 17-04-88-06
UNION COUNTY, IOWA**

THIS AGREEMENT, made this _____ day of _____, 20____ by and between the state of Iowa acting through the Department of Natural Resources hereinafter called the **DEPARTMENT** and: _____ **located at** _____ hereinafter called the **CONTRACTOR**

WITNESSETH: That the **DEPARTMENT** agrees to pay the **CONTRACTOR** the contract price provided herein for the fulfillment of the work and the performance of the covenants set forth herein, and the **CONTRACTOR** agrees with the **DEPARTMENT** to commence and complete the project described as follows:
This project consists of a bituminous fog seal, patching, transverse joint repair and cleaning and filling cracks (pavement maintenance) and associated miscellaneous work.

For the Sum of: _____ **Dollars (\$)** _____ and all extra work in connection therewith, all in accordance with the terms and conditions herein contained: and to furnish at the **CONTRACTOR'S** own proper cost and expense, all material, equipment, labor, insurance, and other accessories and services necessary to construct and complete, in a workmanlike manner, ready for continuous operation, the above mentioned project. The work shall be performed in accordance with the requirements and provisions of the following documents, all of which are made a part hereof and collectively evidence and constitute the contract:

1. Notice to Bidders.
2. Instructions to bidders.
3. DNR Standard Specifications and Current Supplemental Specifications
4. Project Specifications Including Addenda Number _____ Through _____
5. Drawings, Sheet Number A.01 Through E.01 Inclusive
6. Contractor's Proposal.
7. Proposal Guarantee Bond.
8. Performance Bond.
9. This Instrument.
10. Modifications or Change Orders pursuant to DNR Standard Specifications
11. Resident Bidder Preference Certification on Non-Federal-Aid Projects

The parties to this contract understand that time of completion of the work under this contract is the essence to the contract. The **CONTRACTOR** hereby agrees to commence work under this contract in accordance with Section 1108 of the DNR Standard

Specifications and to complete all the work by September 30, 2019

The **CONTRACTOR** hereby agrees that liquidated damages in the amount of Two hundred Dollars \$ 200.00 shall be retained or assessed against the **CONTRACTOR** for each day and every day the completion of the work is delayed beyond the time specified herein, not as a penalty, but as a mutually agreed to, predetermined amount to

reimburse the **DEPARTMENT** for salaries of engineers and reviewers, clerk hire, interest charged during the period for delays and loss of use.

It is understood that the **CONTRACTOR** consents to the jurisdiction of the courts of Iowa, to hear, determine and render judgment as to any controversy arising hereunder, and that this contract shall be governed by, and construed according to, the laws of the state of Iowa.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement, in the day and year first above mentioned.

FOR THE DEPARTMENT:

FOR THE CONTRACTOR:

Director

(Signature and Title)

This contract was approved by the **NATURAL
RESOURCES COMMISSION** at its meeting held on

(Firm)

(Date)

(Address and Zip Code)

Seal if by a Corporation:

Identification Number _____

Soc. Sec. No. _____

Or Fed. I. D. No. _____

