IOWA DEPARTMENT OF NATURAL RESOURCES **ADDENDUM No. 2**
LAND & WATERS BUREAU
6200 PARK STREET, DES MOINES, IOWA 50321

LEDGES STATE PARK
CCC BRIDGE RAILING AND WALKWAYS
BOONE COUNTY, IOWA PROJECT NO. 23-02-08-06

September 15, 2026

This Addendum is issued to modify, explain or correct the original Drawings and Specifications, and is hereby made a part of the Contract Documents. Please attach this Addendum to the Project Manual in your possession. Insert the number and issue date of this Addendum in the blank space provided on the Proposal Form.

CLARIFICATION:

Addendum 1 identified that the canyon road would be closed through May 21, 2027, which is incorrect. The canyon road is closed over the winter when frost, snow, or ice make it unsafe for the general public. The project site will be available to the contractor throughout winter. The contractor can assume that the road will be closed to the public through April 1, 2027. Work that occurs after that date must be completed under traffic.