

IOWA DEPARTMENT OF NATURAL RESOURCES  
LAND & WATERS BUREAU  
WALLACE STATE OFFICE BUILDING

ADDENDUM No.1

THREE MILE LAKE  
SHORELINE STABILIZATION  
UNION COUNTY  
PROJECT NUMBER 17-04-88-02  
BID DATE: NOVEMBER-10-2016  
ISSUE DATE: NOVEMBER-2-2016

*This Addendum is issued to modify, explain or correct the original Drawings and Specifications, and is hereby made a part of the Contract Documents. Please attach this Addendum to the Project Manual in your possession. Insert the number and issue date of this Addendum in the blank space provided on the Bid Form.*

**Proposal:**

1. Project description and Location on the existing proposal has been updated to SHORELINE STABILIZATION, THREE MILE LAKE, UNION CO.IA. Please replace the existing proposal with updated attached.

**Special Notice to Contractors:**

1. The project Manager phone number was listed incorrectly and it shall be replaced with Ph(515)321-7005

All other terms and conditions remain unchanged.

Time and Date of Letting **11:00 AM, NOVEMBER 10, 2016**

**PROPOSAL**

Project No. **17-04-88-02**

Project Description and Location

**SHORELINE STABILIZATION  
THREE MILE LAKE  
UNION COUNTY, IOWA**

Proposal of: \_\_\_\_\_  
(Name of Bidder)

Located at: \_\_\_\_\_ ( ) \_\_\_\_\_  
(Address) (Area) (Telephone)

Amount of Proposal Guarantee	Specified completion date or Number of Working Days	Approx. or Specified Starting Date or Number of Working Days	Liquidated Damages Per Day
\$30,000	MAY 1, 2017	FEBRUARY 1, 2017	\$500.00

The undersigned hereby agrees, if awarded the contract, to execute the proposed contract and to furnish an approved performance bond in a amount not less than 100 percent of the contract award within 30 days after the date of approval of award of the contract, and to provide all labor, materials, and equipment required to complete the project designated above, for the price hereinafter set forth, in strict compliance with the contract documents prepared by the Iowa Department of Natural Resources.

The undersigned agrees, if awarded the contract, to commence the work within a reasonable time after the preconstruction conference or by the specific starting date, if so specified, and to complete the work within the contract period, or to pay liquidated damages in the amount stipulated herein for each calendar day the work remains uncompleted after the expiration of the contract period or any authorized reduction thereof.

A proposal guarantee in the amount stipulated herein is included with this proposal, to be forfeited to the Iowa Department of Natural Resources if the undersigned fails to execute the contract and furnish an approved performance bond, if awarded the contract.

By virtue of statutory authority, preference will be given to products and provisions grown and coal produced within the state of Iowa, and also, a resident bidder shall be allowed a preference against a nonresident bidder from a state or foreign country which gives or requires a preference to bidders from that state or foreign country on projects in which there are no federal funds involved.

BY

\_\_\_\_\_  
(Iowa Contractor Registration No.)

\_\_\_\_\_  
(Signed) \_\_\_\_\_  
(Date)

\_\_\_\_\_  
(FID/EIN/SSN)

\_\_\_\_\_  
(Phone Number) \_\_\_\_\_  
(Fax Number)

\_\_\_\_\_  
(Email Address)

**THE FOLLOWING AFFIDAVIT MUST BE COMPLETED AND NOTORIZED, OR THIS BID WILL BE REJECTED.  
- AFFIDAVIT-**

The signatory, being duly sworn, does depose and say that the undersigned is an authorized representative of:

\_\_\_\_\_  
(Name of Firm)

Located at: \_\_\_\_\_

Hereinafter referred to as "Bidder" and does hereby affirm to have personal knowledge that said bidder has examined the drawings and specifications, carefully prepared the proposal form, and has checked the same in detail before submitting; and that said bidder, or the agents, officers, or employees thereof, have not either directly or indirectly, entered into any agreement, participated in any collusion or fraud, or otherwise taken any action in restraint of free competitive bidding in connection with this bid.

\_\_\_\_\_  
(Signed)

\_\_\_\_\_ Day of \_\_\_\_\_, 20 \_\_\_\_\_

\_\_\_\_\_  
(Signed Notary)

My Commission Expires \_\_\_\_\_, 20 \_\_\_\_\_

**SCHEDULE OF PRICES**

Project Description and Location

**SHORELINE STABILIZATION, THREE MILE LAKE, UNION COUNTY**

Name of Bidder

**THE "UNIT PRICE" AND "AMOUNT" COLUMNS MUST BE FILLED IN FOR THIS PROPOSAL TO BE CONSIDERED COMPLETE. IF THERE IS A DISCREPANCY BETWEEN UNIT BID PRICES, EXTENSIONS, OR TOTAL AMOUNTS OF BID, THE UNIT PRICES SHALL GOVERN.**

Item No.	Description	Estimated Quantity	Unit Price	Amount
1	Mobilization	Lump Sum		
2	Class E Revetment	6500 Tons		
3	Shoreline Deepening	900 LF		
4	Engineering Fabric	1260 SY		
5	Access Route	Lump Sum		
6	Site Restoration	Lump Sum		
		<b>BASE BID TOTAL</b>		
	Alternate #1			
7	Class E Revetment	1439 Tons		
8	Shoreline Deepening	400 LF		
9	Engineering Fabric	560 SY		
10	Access Route	Lump Sum		
11	Site Restoration	Lump Sum		
		<b>ALTERNATE #1 TOTAL</b>		
	Alternate #2			
12	Class E Revetment	4500 Tons		
13	Shoreline Deepening	3000 LF		
14	Engineering Fabric	4200 SY		
15	Access Route	Lump Sum		
16	Site Restoration	Lump Sum		
		<b>ALTERNATE #2 TOTAL</b>		

	Alternate #3			
17	Class E Revetment		525 Tons	
18	Access Route		Lump Sum	
19	Site Restoration		Lump Sum	
			<b>ALTERNATE #3 TOTAL</b>	
			<b>TOTAL INCLUDING BASE BID AND ALL ALTERNATES</b>	

Bidder Acknowledges Receipt of Any Issued Addenda Below (Number and Date)