

**IOWA DEPARTMENT OF NATURAL RESOURCES
LAND & WATERS BUREAU
WALLACE STATE OFFICE BUILDING**

ADDENDUM No. 2

LACEY-KEOSAUQUA STATE PARK
CAMPGROUND IMPROVEMENTS, VAN BUREN COUNTY, IOWA
PROJECT NUMBER: 17-06-89-01

November 9, 2017

This Addendum is issued to modify, explain or correct the original Drawings and Specifications, and is hereby made a part of the Contract Documents. Please attach this Addendum to the Project Manual in your possession. Insert the number and issue date of this Addendum in the blank space provided on the Proposal Form.

CLARIFICATIONS:

1. The local electrical utility is Southern Iowa Electric Cooperative. The Electrical Contractor shall coordinate with them and the Iowa DNR for the electrical upgrades.

SPECIFICATIONS:

1. The Bid Item No. 4 "Demolition" shall also include the following:
 - Removal of sign posts and signs for salvage by park staff.
 - Removal of fire rings and hauling to behind park shop/office for salvage by park staff.
2. New Water Service HDPE Connections shall be a fused connection where applicable (not compression or other).

PLANS:

1. Replace the detail on Sheet 15 depicting the "Recreational Vehicle to Sanitary Sewer Connection" with the detail on Page 2 of this Addendum.

