IOWA DEPARTMENT OF NATURAL RESOURCES LAND & WATERS BUREAU WALLACE STATE OFFICE BUILDING

LEWIS & CLARK STATE PARK BLUE LAKE AUX. WATER MAIN MONONA COUNTY, IOWA PROJECT NUMBER: 17-01-67-04

November 9, 2017

This Addendum is issued to modify, explain or correct the original Drawings and Specifications, and is hereby made a part of the Contract Documents. Please attach this Addendum to the Project Manual in your possession. Insert the number and issue date of this Addendum in the blank space provided on the Proposal Form.

SPECIFICATIONS:

- 1. CORRECTION
 - a. Page 00300-2 PROPOSAL
 - i. Item No. 4 shall be corrected to "REMOVE EXISTING 12 INCH CIP PIPE AND DISPOSAL"
- 2. CLARIFICATION
 - a. DNR will provide general construction staking for marking the pipe easement corridor but the exact alignment of the existing pipe will be determined by the contractor in the field.
 - b. 01400 QUALITY CONTROL 1.03(A)(3) All independent testing will be conducted by the DNR, at no cost to the contractor.

PLANS:

- 1. CLARIFICATION
 - a. Sheet 4, Estimated Project Quantities, Item 4. Shall read
 - i. "REMOVE EXISTING 12 INCH CIP PIPE AND DISPOSAL"