IOWA DEPARTMENT OF NATURAL RESOURCES LAND & WATERS BUREAU WALLACE STATE OFFICE BUILDING

RED ROCK WILDLIFE MGT SWAN REFUGE AREA DIKE REPAIRS WARREN CO.IOWA PROJECT NO. 17-05-63-02 BID DATE: AUGUST 24, 2017 ISSUE DATE: AUGUST 9, 2017

This Addendum is issued to modify, explain or correct the original Drawings and Specifications, and is hereby made a part of the Contract Documents. Please attach this Addendum to the Project Manual in your possession. Insert the number and issue date of this Addendum in the blank space provided on the Bid Form.

Bidding Requirements:

- 1.00300 Proposal has been updated and shall be replaced with the attached proposal.
 - 1. Specified Starting Date for this shall be December/15th/2017
 - 2. Bid item No.2 Earth work (Class 10 Borrow & Excavation) amount has been updated. The new amount shall be 12,117 C.Y
 - 3. Bid Item No.4 Richard's Marsh Outlet Cleanout has been added

Construction Plans:

- 1. Sheet No.6 has been updated and shall be replaced with the attached plan.
 - i. Dike repair at Site 2 has been removed and this site shall not be part of this contract.
- 2. Sheet No.8 has been added to the plan set.
 - i. Richard's Marsh Outlet cleanout shall not be part of this contract.

All other terms and conditions remain unchanged.

8/9/2017 ADDENDUM #1

Time and Date of Letting 11:00 AM, 8/24/2017

PROPOSAL

Project No. 17-05-63-02

Project Description and Location

RED ROCK WILD LIFE MGT SWAN REFUGE AREA DIKE REPAIRS WARREN CO.IOWA PROJECT NO. 17-05-63-02

Proposal of:				
		(Name of Bidder)		
Located at:			()	
	(Address)		(Area) (Telephone)	
Amount of Proposal Guarantee	Specified completion date or Number of Working Days	Approx. or Specified Starting Date or Number of Working Days	Liquidated Damages Per Day	
\$5000	09/21/2018	12/15/2017	\$200.00	
not less than 100 percent of the con and equipment required to complete prepared by the Iowa Department of The undersigned agrees, if awarded specific starting date, if so specified herein for each calendar day the work A proposal guarantee in the amount undersigned fails to execute the cont By virtue of statutory authority, preferesident bidder shall be allowed a publidders from that state or foreign could	warded the contract, to execute the protract award within 30 days after the day the project designated above, for the polyatural Resources. If the contract, to commence the work is, and to complete the work within the remains uncompleted after the expiral stipulated herein is included with this paract and furnish an approved performance will be given to products and pareference against a nonresident biddentry on projects in which there are no formatic tractions.	te of approval of award of the contract price hereinafter set forth, in strict come within a reasonable time after the precontract period, or to pay liquidated attion of the contract period or any authoroposal, to be forfeited to the lowa Dence bond, if awarded the contract.	t, and to provide all labor, materials pliance with the contract documents reconstruction conference or by the damages in the amount stipulated prized reduction thereof. partment of Natural Resources if the within the state of Iowa, and also, a	
ВУ				
(Iowa Contractor Re	gistration No.)	(Signed)	(Date)	
(FID/EIN/	SSN)	(Phone Number)	(Fax Number)	
		(Email Add	lress)	

By signing and submitting the proposal, the bidder:

- Gives an unsworn declaration on behalf of each person, firm, association, partnership, or corporation has not, either directly or
 indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive
 bidding in connection with such contract, and is not under debarment currently by the Federal government for a criminal violation
 which is reasonably related to bidding and contracting procedures; and
- 2. Affirms to have examined the plans, specifications, and job site to become acquainted with the adjacent areas, means of approach to the site, conditions of the actual job site, and the facilities for delivering, storing, placing, and handling of materials and equipment.

SCHEDULE OF PRICES

Project Description and Location


RED ROCK WILDLIFE MGT, SWAN REFUGE AREA DIKE REPAIRS. WARREN CO.IOWA

Name of Bidder

THE "UNIT PRICE" AND "AMOUNT" COLUMNS MUST BE FILLED IN FOR THIS PROPOSAL TO BE CONSIDERED COMPLETE. IF THERE IS A DISCREPANCY BETWEEN UNIT BID PRICES, EXTENSIONS, OR TOTAL AMOUNTS OF BID, THE UNIT PRICES SHALL GOVERN.

Item No.	Description	Estimated Quantity	Unit Price	Amount
1	MOBILIZATION	1 L.S		
2	EARTH WORK (CLASS 10 BORROW & EXCAVATION)	12,117 C.Y		
3	REMOVE DEBRIS	1 L.S		
4	RICHARD'S MARSH OUTLET CLEAN OUT	556 C.Y		
		TOTAL		

Bidder Acknowledges Receipt of Any Issued Addenda		
Below (Number and Date)		
Addenda 1 8/9/2017		



CONSTRUCTION NOTE:

THE CONTRACTOR SHALL CLEAN OUT THE OUTLET STRUCTURE, EXCAVATE & REMOVE DEBRI ON THE UPSTREAM AND DOWN STREAM OF THE OUTLET STRUCTURE AND DEPOSIT MATERIAL AS DIRECTED BY THE D.N.R FIELD ENGINEER.

THE CONTRACTOR SHALL TAKE CAUTION NOT TO DAMAGE EXISTING WATER CONTROL STRUCTURE AND SHALL VERIFY ALL WORKS WITH THE D.N.R FIELD ENGINEER BEFORE AND AFTER CONSTRUCTION.

> APPROXIMATE GPS CO-ORDINATES : 41°28′40.32″N 93°20′37.49″W

SWAN REFUGE DIKE REPAIR FOR: ROCK WILDLIFE MGT

RICHARD MARSH OUTLET CLEAN OUT

17-05-63-02 JUNE /2017

TO HWY 5