

BENNINGTON RAMP
ROAD MAINTENANCE
MARION COUNTY, IOWA
PROJECT NUMBER: 20-05-63-01

December 4, 2020

This Addendum is issued to modify, explain or correct the original Drawings and Specifications, and is hereby made a part of the Contract Documents. Please attach this Addendum to the Project Manual in your possession. Insert the number and issue date of this Addendum in the blank space provided on the Proposal Form.

Plans:

1. Sheet A.01 - Add C.02 QUANTITIES AND GENERAL INFORMATION to the SHEET INDEX.
Use the attached A.01 sheet.

Specifications:

1. Addenda issue date has been added.
Proposal 00300 (3 pages) has been superseded by the attached Proposal 00300 (3 pages).

Time and Date of Letting **11:00 AM, December 10, 2020**

PROPOSAL

Project Description and Location

Project No. **20-05-63-01**

**ROAD MAINTENANCE
BENNINGTON RAMP/RIDGE BRIDGE
MARION COUNTY, Iowa**

Proposal of: _____
(Name of Bidder)

Located at: _____
(Address) (Telephone include area code)

Amount of Proposal Guarantee	Specified completion date or Number of Working Days	Approx. or Specified Starting Date or Number of Working Days	Liquidated Damages Per Day
\$12,500.00	August 30, 2021	N/A	\$200.00

The undersigned hereby agrees, if awarded the contract, to execute the proposed contract and to furnish an approved performance bond in a amount not less than 100 percent of the contract award within 30 days after the date of approval of award of the contract, and to provide all labor, materials, and equipment required to complete the project designated above, for the price hereinafter set forth, in strict compliance with the contract documents prepared by the Iowa Department of Natural Resources.

The undersigned agrees, if awarded the contract, to commence the work within a reasonable time after the preconstruction conference or by the specific starting date, if so specified, and to complete the work within the contract period, or to pay liquidated damages in the amount stipulated herein for each calendar day the work remains uncompleted after the expiration of the contract period or any authorized reduction thereof.

A proposal guarantee in the amount stipulated herein is included with this proposal, to be forfeited to the Iowa Department of Natural Resources if the undersigned fails to execute the contract and furnish an approved performance bond, if awarded the contract.

By virtue of statutory authority, preference will be given to products and provisions grown and coal produced within the state of Iowa, and also, a resident bidder shall be allowed a preference against a nonresident bidder from a state or foreign country which gives or requires a preference to bidders from that state or foreign country on projects in which there are no federal funds involved.

BY

(Iowa Contractor Registration No.)

(Signed)

(Date)

(Phone Number)

(Fax Number)

(Email Address)

By signing and submitting the proposal, the bidder:

1. Gives an unsworn declaration on behalf of each person, firm, association, partnership, or corporation has not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with such contract, and is not under debarment currently by the Federal government for a criminal violation which is reasonably related to bidding and contracting procedures; and

2. Affirms to have examined the plans, specifications, and job site to become acquainted with the adjacent areas, means of approach to the site, conditions of the actual job site, and the facilities for delivering, storing, placing, and handling of materials and equipment.

SCHEDULE OF PRICES

Project Description and Location

ROAD MAINTENANCE, BENNINGTON RAMP/RIDGE BRIDGE, MARION COUNTY

Name of Bidder

THE "UNIT PRICE" AND "AMOUNT" COLUMNS MUST BE FILLED IN FOR THIS PROPOSAL TO BE CONSIDERED COMPLETE. IF THERE IS A DISCREPANCY BETWEEN UNIT BID PRICES, EXTENSIONS, OR TOTAL AMOUNTS OF BID, THE UNIT PRICES SHALL GOVERN.

Item No.	Description	Estimated Quantity		Unit Price	Amount
1	2101 - CLEARING	1	LS		
2	2101 - REMOVAL OF FLOOD DEBRIS	13	STA		
3	2104 - EXCAVATION, CL 13, CHANNEL	50	CY		
4	2125 - RESHAPING/CLEANING DITCHES	15	STA		
5	2127 - RECONSTRUCTION OF ROADBED - BLADING/SHAPING	61.7	STA		
6	2312 - GRANULAR SURFACING ON ROAD, 3- INCH MINUS, CRUSHED STONE	2160	TON		
7	2417 - APRON, CONC, 18"	1	EACH		
8	2417 - APRON, CONC, 24"	2	EACH		
9	2417 - APRON, CONC, 30"	2	EACH		
10	2417 - APRON, CONC, 36"	1	EACH		
11	2417 - CULV, CONC RDWY PIPE, 18"	40	LF		
12	2417 - CULV, CONC RDWY PIPE, 24"	80	LF		
13	2417 - CULV, CONC RDWY PIPE, 30"	80	LF		
14	2417 - CULV, CONC RDWY PIPE, 36"	60	LF		
15	2507 - REVETMENT, CLASS E	30	TON		
16	2507 - EROSION STONE	45	TON		
17	2518 - SAFETY CLOSURE	2	EACH		
18	2528 - TRAFFIC CONTROL	1	LS		

19	2533 - MOBILIZATION	1	LS		
20	2101 - CLEARING	1	LS		
21	2312 - GRANULAR SURFACING ON ROAD, CRUSHED STONE - 1.5-INCH	48	TON		
22	2417 - APRON, CONC, 30"	3	EACH		
23	2417 - CULV, CONC RDWY PIPE, 30"	120	LF		
24	2507 - ENGINEERING FABRIC	312	SY		
25	2507 - REVETMENT, CLASS E	100	TON		
26	2507 - EROSION STONE	40	TON		
27	2518 - SAFETY CLOSURE	1	EACH		
Total					

Bidder Acknowledges Receipt of Any Issued Addenda Below (Number and Date)	List of Subcontractors (Attach additional pages, if necessary)
Addenda No 1 12/4/2020	