

SPIRIT LAKE FISH HATCHERY  
INTAKE IMPROVEMENTS REBID  
DICKINSON COUNTY, IOWA  
PROJECT NUMBER: 19-01-30-08

Date February 12, 2021

This Addendum is issued to modify, explain or correct the original Drawings and Specifications, and is hereby made a part of the Contract Documents. Please attach this Addendum to the Project Manual in your possession. Insert the number and issue date of this Addendum in the blank space provided on the Proposal Form.

Plans:

- A. Refer to Sheet C.01 – Lake Intake Details

Add the following note 5 to the General Notes:

“5. The concrete anchor block may be formed and poured onshore prior to placement of the intake piping, or cast underwater after placement with the use of a wire mesh basket lined with ballistic nylon concrete bags.”