## IOWA DEPARTMENT OF NATURAL RESOURCES ENGINEERING BUREAU WALLACE STATE OFFICE BUILDING

SUGEMA WILDLIFE UNIT
HAYESVILLE BEND & HWY 21 ACCESS FLOOD DAMAGE REPAIRS
KEOKUK COUNTY, IOWA
PROJECT NO. 21-05-54-01

March 9, 2021

This Addendum is issued to modify, explain or correct the original Drawings and Specifications, and is hereby made a part of the Contract Documents. Please attach this Addendum to the Project Manual in your possession. Insert the number and issue date of this Addendum in the blank space provided on the Proposal Form.

## **SPECIFICATIONS**

A. Special Notice to Contractors (00120-1) a. Project Estimate: \$370,000

## PLANS

- A. Estimate Reference Note added for the following bid item:
  - a. 4 Earthwork, Fill Hauled and Placed
    - All borrow or fill material must come from preexisting stockpiles, material reclaimed from maintained roadside ditches (provided the designed width or depth of the ditch is not increased), or commercially procured material from a source existing prior to the event, March 23, 2019.

3/9/2021 ADDENDUM #2