

**IOWA DEPARTMENT OF NATURAL RESOURCES
LAND & WATERS BUREAU
WALLACE STATE OFFICE BUILDING**

ADDENDUM No. 2

Lake Rathbun
Law Enforcement Shop
Appanoose County, IA
PROJECT NUMBER: 23-05-04-01

January 17, 2023

This Addendum is issued to modify, explain or correct the original Drawings and Specifications, and is hereby made a part of the Contract Documents. Please attach this Addendum to the Project Manual in your possession. Insert the number and issue date of this Addendum in the blank space provided on the Proposal Form.

Clarifications:

1. Chariton Valley Electric Cooperative is the electric utility on this job. Attached is the Quote for services, the work is outlined in the statement of work attached. Please note, the contractor is responsible for coordinating this work with Chariton Valley and paying the invoice for the services. Contractor shall include this in line item #9 on the bid tab.



Chariton Valley Electric Cooperative, Inc.

Your Touchstone Energy® Partner



January 16, 2023

RE: Statement

Please find attached a statement to look over for the uprate you requested for your existing service, please retain a copy for your records.

Please keep in mind that before we can begin our work, we will need the payment and a State Electrical Permit number from your electrician.

If you have any questions, please call our office toll free at (800) 475-1702 and we will be happy to help you.


Thank you,

Missy Bayer
Operations Assistant

Enclosures



Chariton Valley Electric Cooperative, Inc.

Your Touchstone Energy® Partner 

January 16, 2023

IA DNR

STK# 400447
Type: Uprate
Location: 20-00-0087-000

ryan.richey@dnr.iowa.gov

rmccarty@vanmaanenelectric.com

STATEMENT

Staking Fee	This fee charged is for our staking engineer to meet on site or go to the site to go over all uprate information, then bring it back to our office & run it through the staking program to get a price & drawing of the work to be performed.	\$150.00
-------------	---	----------

Permits	State of Iowa requires a permit for all electrical services, and the work to be done by a licensed electrician.
---------	---

Uprate	Work consists of trenching in new primary line extension West from existing pedestal located at Honeysuckle Cir. and Honey Creek Pl. for approx. 793' to new DNR shop.	\$9,063.66
--------	--	------------

Payment Options	For balances \$2,500 or under, we will accept cash, check, or credit cards. For balances over \$2,500, we will accept check or cash only.
-----------------	--

We accept VISA, Mastercard and Discover cards.

TOTAL AMOUNT DUE – INCLUDING FEES ABOVE: \$9,213.66

PRICES ARE SUBJECT TO CHANGE AFTER 60 DAYS FROM THE DATE OF QUOTE.