IOWA DEPARTMENT OF NATURAL RESOURCES LAND & WATERS BUREAU WALLACE STATE OFFICE BUILDING

MAQUOKETA CAVES STATE PARK LAGOON LINER REPLACEMENT JACKSON COUNTY, IOWA PROJECT NUMBER: 24-06-49-01

Date 07/13/2023

This Addendum is issued to modify, explain or correct the original Drawings and Specifications, and is hereby made a part of the Contract Documents. Please attach this Addendum to the Project Manual in your possession. Insert the number and issue date of this Addendum in the blank space provided on the Proposal Form.

SPECIFICATION:

A. Replace the PROPASAL SECTION 00300 in the specifications with the revised proposal attached with this addendum.

Time and Date of Letting 11:00 AM, July 20, 2023

Project Description and Location

LAGOON LINER REPLACEMENT MAQUOKETA CAVES STATE PARK JACKSON COUNTY, Iowa

P	R	n	P	O	ς	Δ	1
Г	ית	u	Г	U	3	н	L

Project No. **24-06-49-01**

Proposal of:								
Lacated at:	(Name of Bidder)							
Located at:	(Address)	(Telep	phone include area code)					
Amount of Proposal Guarantee	Specified completion date or Number of Working Days	Approx. or Specified Starting Date or Number of Working Days	Liquidated Damages Per Day					
\$12,500.00	April 30, 2024	N/A	\$200.00					
The undersigned hereby agrees, if awarded the contract, to execute the proposed contract and to furnish an approved performance bond in a amount not less than 100 percent of the contract award within 30 days after the date of approval of award of the contract, and to provide all labor, materials, and equipment required to complete the project designated above, for the price hereinafter set forth, in strict compliance with the contract documents prepared by the lowa Department of Natural Resources. The undersigned agrees, if awarded the contract, to commence the work within a reasonable time after the preconstruction conference or by the specific starting date, if so specified, and to complete the work within the contract period, or to pay liquidated damages in the amount stipulated herein for each calendar day the work remains uncompleted after the expiration of the contract period or any authorized reduction thereof. A proposal guarantee in the amount stipulated herein is included with this proposal, to be forfeited to the lowa Department of Natural Resources if the undersigned fails to execute the contract and furnish an approved performance bond, if awarded the contract. By virtue of statutory authority, preference will be given to products and provisions grown and coal produced within the state of lowa, and also, a resident bidder shall be allowed a preference against a nonresident bidder from a state or foreign country which gives or requires a preference to bidders from that state or foreign country on projects in which there are no federal funds involved. BY								
(Iowa Contractor Registration No.)	(S	igned)	(Date)					
	(Phone Number	er) (Fax I	(Fax Number)					
(Email Address)								

By signing and submitting the proposal, the bidder:

Gives an unsworn declaration on behalf of each person, firm, association, partnership, or corporation has not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with such contract, and is not under debarment currently by the Federal government for a criminal violation which is reasonably related to bidding and contracting procedures; and

PROPOSAL 00300-1

2. Affirms to have examined the plans, specifications, and job site to become acquainted with the adjacent areas, means of approach to the site, conditions of the actual job site, and the facilities for delivering, storing, placing, and handling of materials and equipment.

SCHEDULE OF PRICES

•	t Description and Location					
	ON LINER REPLACEMENT, MAQUOKETA CAVES ST. of Bidder	ATE PARK, .	IACKSON C	OUNTY		
СОМР	UNIT PRICE" AND "AMOUNT" COLUMNS MUST BE PLETE. IF THERE IS A DISCREPANCY BETWEEN UNIT PRICES SHALL GOVERN.					
ltem No.	Description	Estimated Quantity		Unit Price	Amount	
1	Mobilization	1	LS			
2	Bio Solids Removal	360,000	Gallons			
3	Removal & Disposal of Old Liner	1	LS			
4	New Liner & Installation	48,000	Sq.Ft.			
Base	Bid Total					
Alter	nate					
5	Remove & Replace Existing Fence with 8' High Chain Link Fence	1300	LF			
6	12' Wide Fence Gate	1	LS			
Alter	nate Total					
Bidder Acknowledges Receipt of Any Issued Addenda Below (Number and Date)			List of Subcontractors (Attach additional pages, if necessary)			

PROPOSAL 00300-2