

RED HAW STATE PARK
CAMPGROUND IMPROVEMENTS
LUCAS COUNTY, IOWA
PROJECT NUMBER: 23-05-59-02

May 17, 2024

This Addendum is issued to modify, explain or correct the original Drawings and Specifications, and is hereby made a part of the Contract Documents. Please attach this Addendum to the Project Manual in your possession. Insert the number and issue date of this Addendum in the blank space provided on the Proposal Form.

Bid submission and letting location:

- A. Please note that the DNR Central Office has moved to 6200 Park Avenue, Suite 200, Des Moines, Iowa 50321. Bids are no longer accepted at the Wallace Building.

Electrical Clarification:

- A. There has been questions regarding what Alliant is providing and what is the responsibility of the Contractor. Alliant will replace the power pole at the boat ramp and reestablish the electrical power feed for the campground. This is the DNR/Alliant's cost, not to be part of the Construction Contract.
- B. Alliant will also move or place a new transformer at the Southeast corner of the campground as shown on the plans. The transformer install and primary electric line install is the DNR/Alliant's cost, not to be part of the Construction Contract. The Contractor shall be responsible for the connection from the transformer to the new Distribution Box. Assume Alliant will provide conduit from under the new transformer PCC pad or a fiberglass "basement" box will be used.